STATE OF CALI FORNI A

06/ 10/ 03
02-0C2804
02- SHA- 44-R5. 5/ R6. 2

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
PROPGSALS | SSUED 6 FUND TOTAL HB4AN

NUMBER OF BI DDERS 3 ENG NEERS EST

Bl D RANK BID TOTAL BIDDER I D Bl DDER | NFORVATI ON

1 114, 639. 00 1 RON HALE CONSTRUCTI ON | NC
P O BOX 795
SHASTA LAKE CA 96019

2 125, 302. 00 2 J F SHEA CO INC
P O BOX 494519
REDDI NG CA 96049- 4519

3 180, 050. 00 3 NO FAULT ASPHALT

(| RREGULAR)

BI D SUMMARY

I N SHASTA COUNTY NEAR PALO CEDRO

FROM 0.1 KM WEST TO 0.7 KM EAST OF
G LBERT DRI VE

CONSTRUCT LEFT TURN CHANNELI ZATI ON

0. 0% WOMVEN S BUSI NESS ENTERPRI SES -
105, 000

158, 000. 00 AMOUNT UNDER 43, 361. 00

P O BOX 50877
PALO ALTO CA 94303

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

06/11/03
CONTRACT CODE 'F '
22 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 30

PERCENT UNDER EST 27. 44

( NAVE/ ADDRESS/ LOCATI ON)

530 275-7844
00753630
FAX 530 275-7846

SB PREF CLAI MED

530 246-4292
00177061
FAX 530 246-9940

CC PREF CLAI MED

650 324-2944
00530515
FAX 650 962-1541

SB PREF CLAI MED

3. 0%



02-0C2804
02- SHA- 44-R
06/ 10/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 2

06/ 11/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APEX FENCE COVPANY | NC
P O BOX 545
ANDERSON CA 96007

APPLY A LINE | NC
5625 EASTSI DE RD
REDDI NG CA 96001- 4531

BEAUPI E TRUCKI NG
17794 PARADI SE LN
REDDI NG CA 96003

SUPERI OR TRAFFI C
2988 MAJESTI C OAK CI RCLE
COTTONWOCD CA 96022

ITEMS 7, 8 AND 15 THRU 19

I TEMS 6, 10, 14 AND 20 THRU 22

| TEM 12 ( PORTI ON)

| TEM 4 ( PORTI ON)



02-0C2804 Bl D245
02- SHA- 44-R PAGE 3
06/ 10/ 03 06/ 11/ 03

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APEX FENCE COVPANY
ANDERSON CA

APPLY A LI NE
REDDI NG CA

TRAFFI C SOLUTI ONS
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

ITEMS 7, 8 AND 15 THRU 19

I TEM5 6, 10, 14 AND 20 THRU 22

| TEM 3

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APEX FENCE COVPANY
ANDERSON CA

APPLY A LI NE
REDDI NG CA

TRAFFI C SOLUTI ONS
4439 TENAYA CT STE A
REDDI NG CA

W C C CONSTRUCTI ON
LUCERNE VALLEY CA

I TEMS 6, 8 AND 17 THRU 19 (PARTI AL)

I TEMS 6, 10, 14 THRU 16 AND 20 THRU 22

| TEM 3 (PARTI AL)

| TEMS 4 AND 5 ( PARTI AL)



02-0C2804 Bl D245

02- SHA- 44- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
06/ 10/ 03 06/ 11/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00* 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00* 500. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 3, 950. 00* 3, 950. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 6, 000. 00* 6, 000. 00
5 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 1, 500. 00 3, 000. 00
6 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 190 12. 00 2, 280. 00
STRI PE
7 152385 RELOCATE MARKER EA 3 75. 00 225. 00
8 152390 RELOCATE ROADSI DE S| GN EA 1 200. 00 200. 00
9 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 450 2.00 900. 00
10 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 1, 500. 00* 1, 500. 00
11 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 100 26. 00 2, 600. 00
12 390102 ASPHALT CONCRETE (TYPE A) TONN 600 75. 00 45, 000. 00
13 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 230 84.00 19, 320. 00
14 031353 RUMBLE STRI P M 530 5.00 2, 650. 00
(AC, GROUND- | N | NDENTATI ONS)
15 820107 DELI NEATOR ( CLASS 1) EA 4 35. 00 140. 00
16 820151 OBJECT MARKER ( TYPE L-1) EA 4 38. 00 152. 00
17 (S) 832061 METAL BEAM GUARD RAI LI NG M 200 73.00 14, 600. 00
(2.1 M \WOOD POST)
18 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 000. 00 2, 000. 00
19 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 550. 00 550. 00
20 (S) 840501 THERMOPLASTI C TRAFFI C STRI PE M 2, 900 2.00 5, 800. 00
21 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG Vi 26 42.00 1, 092. 00
22 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 320 5.25 1, 680. 00

TOTAL 114, 639. 00
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02-0C2804
02- SHA- 44-R SUMMARY OF REMA
06/ 10/ 03
SECOND THI RD
BI D AMOUNT Bl D AMOUNT
1, 300. 00* 1300. 00 2, 000. 00* 2000. 00
900. 00* 900. 00 5, 000. 00* 5000. 00
5, 100. 00* 5100. 00 5, 600. 00* 5600. 00
5, 500. 00* 5500. 00 24, 000. 00* 24000. 00
1, 300. 00 2600. 00 2,000. 00 4000. 00
15. 00 2850. 00 15.79 3000. 10
85. 00 255. 00 150. 00 450. 00
195. 00 195. 00 300. 00 300. 00
15. 00 6750. 00 10. 00 4500. 00
1, 900. 00* 1900. 00 2, 000. 00* 2000. 00
52. 00 5200. 00 65. 00 6500. 00
66. 00 39600. 00 100. 00 60000. 00
73. 00 16790. 00 113. 00 25990. 00
6. 00 3180. 00 6. 60 3498. 00
45. 00 180. 00 200. 00 800. 00
45. 00 180. 00 200. 00 800. 00
95. 00 19000. 00 90. 00 18000. 00
2, 600. 00 2600. 00 2,500. 00 2500. 00
700. 00 700. 00 600. 00 600. 00
2.50 7250. 00 2.20 6380. 00
52.00 1352. 00 69. 23 1799. 98
6. 00 1920. 00 00 0. 00

125, 302. 00 180, 050. 00
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06/ 11/ 03



